o +* SCAFOLDING SERVICE
INSULATION, REFACTORY

E 2 ) PT- ZEFRON ALIFINDO +  CIVILWORKPONDATION

To  PT. SULFINDO ADIUSAHA
UP  Bapak Rizky BREAK DOWN
m“o R ': gﬁifgm 2022 ADDITIONAL MANPOWER PERCEPATAN PAINTING VCM ( All struktrure, Piping & Support)
Date  : 04 November 2022
No Description Qty Unit R e Sub total Responsible Remarks
Matrial & Alat
I |Materials Cost
1 Kwas 2 1/2" 429 Set 8.600 3.689.400 By Contractor 5 hari sekali
2 Roll heavy duty 1" + handle 63 Ea 45.700 2.879.100 By Contractor
3 Roll heavy duty 1" + tanpa handle 1.071 Ea 12.700 13.601.700 By Contractor 2 hari sekali
4_Sarng tangan katun 1.071 Ea 5.000 5.355.000 | By Contractor 2 hari sekali
5 Wire Brush "Brass" 10 Ea 17.200 172.000 By Contractor
6 Wire Brush Steel 30 Ea 30.500 915.000 By Contractor
7 Twisted cup brush 10 Ea 86.300 863.000 By Contractor
8 Kape 2" 429 Ea 12.700 5.448.300 By Contractor 5 hari sekali
9 Cat dan thinner 1 Set - By SAU
10 Blue sheet 6 mx 12 m 1 Lbr 381.000 381.000 By Contractor
11 Mobilization Vehide 30 Days 152.300 4.569.000 By Contractor
12 Panel listrik 1 Set 2.539.500 2.539.500 By Contractor
13 Kabel Roll 20 meter 3 Ea 253.900 761.700 By Contractor
14 Mesin Gerinda 4 Unit 381.000 1.524.000 By Contractor
15 Scaffolding 100 M 25.400 2,540.000 By Contractor
16 _Fire blanket 1 Lbr 2.031.600 2.031.600 By Contractor
II |Others Cost
a Manpower mekanik
1 Supervisor 28 Mandays 254.000 7.112.000 By Contractor
2 Helper painting 752 Mandays 162.500 122.200.000 By Contractor
3 Scaffolder 28 Mandays 233.600 6.524.000 By Contractor
4 Safety 56 Mandays 213.300 11.944.800 By Contractor
b Tool & safety
1 Antigen 35 Set 5.915.000 5.915.000 By Contractor
2 Safety tools (Helm, safety bag 35 Set 2.975.000 2.975.000 | By Contractor
half mask, googles)
SUB TOTAL 203.941.100
GRAND TOTAL (Rounded) 203.941.000
Terbilang : Dug ratus tiga juta sembilan ratus empat puluh satu fibu ruplof don Harga tersebut tidok termasuk PPN 11%

Note
1 Keontraktor wajib menyediakan tool untuk painting (Contoh : kape, dil)
2 Scaffolder harus bersertifikat & masih berlaku serta disetujui oleh pihak safety SAU
3 Apabila ada overtime baik hari normal maupun Sabtu & Minggu harus ada persetujuan/kesepakatan antara kontraktor & SAU (OT hari normal 16.00-22,00
mengurangi jatah 1 hari, OT Sabtu/Minggu 08.00-16.00 mengurangi 2 hari sehingga tidak ada additional)
Waktu pekerjaan dari pukul 08.00-16.00
Kontraktor wajib menyediakan APD untuk manpowernya (safety shoes, helmet, google, spectale, body harness, halfmask untuk gas kimia, ear plug)
Setiap ada perubahan pekerjaan harus dikoordinasikan dahulu dengan Sulfindo
Semua hasil pekerjaan
Kontraktor wajib mematuhi protokol covid-19 yang berlaku di PT. 5a0
10 Warranty pekerjaan minimal 12 bulan
11 Kontraktor wajib melakukan cleaning area kerja setelah melakukan pekerjaan akan disetujui apabila tidak ada air yang tergenang di area tersebut setelah
pekerjaan selesai
12 Kontraktor menyediakan rompi untuk mempermudah koordinasi
13 Material scafollding shelter tidak boleh mengambil dari scaff penawaran
14 Saat tidak mengerjakan scaffolding/grating maka melakukan pengecatan
15 Jika hari Sabtu dan Minggu masuk maka akan dihitung 2 hari kerja
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Di buat oleh
PT.Zefron Alifinda
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